| ESTIMATE # | DATE | EXPIRES |
|------------|------------|---------|
| 94 | 09/13/2021 | |

Design Build Analysis Cost Estimate

Claremont Kitchen

CUSTOMER

Client Name 1234 Any Road Claremont, CA 91711

PROJECT

Client Name PROJECT #: PN-2021-67 1234 Any Road Claremont, CA 91711

All items included in cost except those noted as OPTION, Optional items include Profit and Overhead.

| Preperation Preliminaries | Qty | Cost/Unit | Total |
|--|-------------------|------------------------------|---------|
| Allowance for design work on construction documents and county planning/buil Engineering costs. | ding coordinatior | n. Allowance for Permits and | |
| Client and Vendor Communication | 0 | \$00.00/Hrs | \$00.00 |
| City Building Coordination | 0 | \$00.00/Hrs | \$00.00 |
| Structural Engineering Coordination | 0 | \$00.00/Hrs | \$00.00 |
| Plans and Specifications | 0 | \$00.00/Hrs | \$00.00 |
| Allowance for the Preparation of Construction Documents. | | | |
| Prints | 0 | \$00.00/Ea | \$00.00 |
| Allowance for Prints needed to move forward and illustrate project. | | | |
| Building Permits Fees | 0 | \$00.00/Est | \$00.00 |
| Allowance for Building Permit Fees. | | | |
| Structural Engineering Fees | 0 | \$00.00/Est | \$00.00 |
| Allowance for Engineering Costs. | | | |



Set up and rental of a Temporary Toilet for the duration of the project.

| ESTIMATE # | DATE | EXPIRES |
|------------|------------|---------|
| 94 | 09/13/2021 | |

| RRP | Qty | Cost/Unit | Total |
|--|-----------------|--------------------------|--------------|
| Allowance to test for lead paint. If lead paint is present, all labor, materials and surfaces in compliance with EPA rules for renovation repair and painting. | equipment to se | t up containment and rer | nove painted |
| Lead Testing | 0 | \$00.00/Ea | \$00.00 |
| Allowance for Lead Testing. | | | |
| Containment Labor | 0 | \$00.00/Hrs | \$00.00 |
| All labor and equipment for containment if hazardous material is present. | | | |
| Containment Materials | 0 | \$00.00/Est | \$00.00 |
| Material allowance for containment if lead is present. | | | |
| Debris Removal | 0 | \$00.00/Hrs | \$00.00 |
| All labor, equipment and materials for removable if lead is present. | | | |
| RRP Documentation | 0 | \$00.00/Hrs | \$00.00 |
| All labor and equipment to document RRP rules. | | | |
| | | | |

General Requirements Cost/Unit **Total** Qty Protection Install \$00.00/Hrs \$00.00 All labor and equipment to protect existing finishes for the duration of the project. **Protection Materials** 0 \$00.00/Est \$00.00 Allowance to purchase Protection Materials. **Temporary Dumpster** 0 \$00.00/per 7 days \$00.00 Cost for debris removal as needed throughout the project, including the rental of 4-yard dumpsters. Temporary Toilet Initial Set Up \$00.00/per 28 \$00.00 Days Initial set up of Temporary Toilet. \$00.00/per 28 Temporary Toilet Monthly Rental 0 \$00.00 Days

Subtotal: \$0,000.00

| Demolition | Qty | Cost/Unit | Total |
|---|----------------------------------|-------------|---------|
| All labor, equipment and materials for demolition scope of work a | nd to remove all debris from pro | emises. | |
| Demolition | 0 | \$00.00/Est | \$00.00 |
| All labor and equipment for demo per scope of work and remova | l of debris from premises. | | |
| Detail Demolition | 0 | \$00.00/Est | \$00.00 |
| All labor and equipment to perform detail demo work as needed | and removal of debris from pre | mises. | |
| Shoring Materials | 0 | \$00.00/Est | \$00.00 |
| Allowance for shoring materials. | | | |



| ESTIMATE # | DATE | EXPIRES |
|------------|------------|---------|
| 94 | 09/13/2021 | |

| Demolition | Qty | Cost/Unit | Total |
|---|-----------------------|------------|---------|
| All labor, equipment and materials for demolition scope of work and to remove | ve all debris from pr | emises. | |
| Shoring Labor | 0 | \$00.00/Hr | \$00.00 |
| All labor and aguinment to chore existing structure for wall removal | | | |

All labor and equipment to shore existing structure for wall removal.

Subtotal: \$0,000.00

| Structural Carpentry | Qty | Cost/Unit | Total |
|--|-------------------|----------------------------|---------|
| Structural Carpentry Install | 0 | \$00.00/Hrs | \$00.00 |
| All labor and equipment to install Structural Carpentry including beam work, u | nderfloor work, c | eiling tie-in and backing. | |
| Structural Carpentry Materials | 0 | \$00.00/Est | \$00.00 |
| Allowance for purchase of Structural Carpentry Materials. | | | |
| Rough hardware install | 0 | \$00.00/Hrs | \$00.00 |
| All labor and equipment to install rough hardware. | | | |
| Rough Hardware Materials | 0 | \$00.00/Est | \$00.0 |
| Allowance for purchase of rough hardware materials. | | | |

Subtotal: \$0,000.00

| Rough Electrical | Qty | Cost/Unit | Total |
|------------------|-----|-------------|---------|
| Electrical | 0 | \$00.00/Est | \$00.00 |

All labor, equipment and materials to install Electrical per scope of work.

Subtotal: \$0,000.00

| Rough Plumbing | Qty | Cost/Unit | Total |
|----------------|-----|-------------|---------|
| Rough Plumbing | 0 | \$00.00/Est | \$00.00 |

- New kitchen sink and faucet hook up same location.
- Move gas line for stove top.
- Temp move water heater the reinstall same location.
- Run water to ice maker.
- Vent hood by others.
- All fixtures, valves and faucets by owner.

| Electrical and Plumbing Fixtures | Qty | Cost/Unit | Total |
|---------------------------------------|-----|-------------|---------|
| Lights | 0 | \$00.00/Est | \$00.00 |
| Allowance to purchase Lights. | | | |
| Farmhouse Sink | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Farmhouse Sink. | | | |



| ESTIMATE # | DATE | EXPIRES |
|------------|------------|---------|
| 94 | 09/13/2021 | |

| Electrical and Plumbing Fixtures | Qty | Cost/Unit | Total |
|---|-----|------------|---------|
| Sink Faucet | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Sink Faucet. | | | |
| Garbage Disposal | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Garbage Disposal. | | | |

Subtotal: \$0,000.00

| HVAC | Qty | Cost/Unit | Total |
|---------------|-----|------------------|---------|
| Register Work | 0 | \$00.00/Estimate | \$00.00 |

All labor, equipment and materials to relocate ducting and registers at Kitchen/ Living Room.

Subtotal: \$0,000.00

| Doors | Qty | Cost/Unit | Total |
|---|-----|-------------|---------|
| Single Light Farm Style Door | 0 | \$00.00/Est | \$00.00 |
| Allowance to purchase Single Light Farm Style Door 3/0" x 6/8". | | | |
| Door Install | 0 | \$00.00/Hrs | \$00.00 |
| All labor and equipment to install Farm Style Door. | | | |
| Door Hardware Materials | 0 | \$00.00/Est | \$00.00 |
| Allowance to purchase door hardware. | | | |
| Door Hardware Install | 0 | \$00.00/Hrs | \$00.00 |
| All labor and equipment to install door hardware. | | | |

Subtotal: \$0,000.00

| Drywall | Qty | Cost/Unit | Total |
|--|---------------|-------------|---------|
| Patching Labor | 0 | \$00.00/Est | \$00.00 |
| All labor, equipment and materials to patch and tie-in Drywall. Finish to ma | tch existing. | | |
| Drywall | 0 | \$00.00/Est | \$00.00 |
| All labor and equipment to to install new Drywall per scope of work. | | | |

| Insulation | Qty | Cost/Unit | Total |
|--|------------|-------------|---------|
| All labor materials and equipment to install new blown in cellulose insulation per sco All labor, materials and equipment to install new Denim batt insulation. | pe of work | | |
| Ceiling | 0 | \$00.00/Est | \$00.00 |
| All labor, equipment and materials to install Insulation in Ceiling per scope of work. | | | |
| Wall | 0 | \$00.00/Est | \$00.00 |



EXPIRES ESTIMATE # DATE 94 09/13/2021

Insulation Cost/Unit **Total** Qty

All labor materials and equipment to install new blown in cellulose insulation per scope of work. All labor, materials and equipment to install new Denim batt insulation.

All labor, equipment and materials to install Insulation in Walls per scope of work.

Subtotal: \$0,000.00

| Cabinetry | Qty | Cost/Unit | Total |
|---|--------|-------------|---------|
| Cabinetry | 0 | \$00.00/Est | \$00.00 |
| All labor, materials and equipment to fabricate and install custom Kitchen cabi | netry. | | |
| Cabinet Hardware Install - Kitchen | 0 | \$00.00/Hrs | \$00.00 |
| Allowance to purchase Cabinet Hardware for the Kitchen. | | | |
| Cabinet Hardware | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Cabinet Hardware. | | | |
| Cabinet Finish | 0 | \$00.00/Est | \$00.00 |
| All labor, materials and equipment to prep and Finish Custom Cabinetry. | | | |

Subtotal: \$0,000.00

| Solid Surface Countertops | Qty | Cost/Unit | Total |
|--|------------|-------------|------------|
| Solid Surface Wood Counter To | 0 | \$00.00/Est | \$00.00 |
| All labor, equipment and materials to fabricate and install solid surface coun | nter tops. | | |
| Solid Surface Wood Counter Top Install | 0 | \$00.00/Hrs | \$00.00 |
| All labor and equipment to install Solid Wood Counter Top. | | | |
| Solid Wood Counter Top Installation Material | 0 | \$00.00/Est | \$00.00 |
| Allowance to purchase butcher block wood Counter material. | | | |
| Counter Floating Brackets | 0 | \$00.00/Est | \$00.00 |
| Allowance to purchase powder coated steel brackets for floating wood top. | | | |
| Floating Bracket Install | 0 | \$00.00/Hrs | \$00.00 |
| All labor, equipment and materials to instal floating steel brackets. | | | |
| Solid surface slab Materials | 0 | \$00.00/Est | \$1,800.00 |
| Allowance to purchase 1 solid surface slab. | | | |

Subtotal: \$0,000.00

| Tile Work | Qty | Cost/Unit | Total |
|--|-----|-------------|---------|
| Kitchen Tile Backsplash Install | 0 | \$00.00/Est | \$00.00 |
| All labor, materials and equipment to install Tile Kitchen Backsplash. | | | |
| Tile Backsplash Materials | 0 | \$00.00/Est | \$00.00 |

Allowance to purchase Tile materials for Kitchen Backsplash.



| ESTIMATE # | DATE | EXPIRES |
|------------|------------|---------|
| 94 | 09/13/2021 | |

Subtotal: \$0,000.00

| Flooring | Qty | Cost/Unit | Total |
|---|-----|-------------|---------|
| Tile Flooring Install | 0 | \$00.00/Est | \$00.00 |
| All labor and equipment needed to install Tile Flooring. | | | |
| Tile Flooring Materials | 0 | \$00.00/Est | \$00.00 |
| Allowance to purchase Tile Flooring Materials. | | | |
| Wood Tie-In | 0 | \$00.00/Est | \$00.00 |
| All labor, equipment and materials to Tie-in Wood flooring. | | | |

Subtotal: \$0,000.00

| Finish Carpentry | Qty | Cost/Unit | Total |
|--|-----|-------------|---------|
| Casing Install | 0 | \$00.00/Est | \$00.00 |
| All labor and equipment to install casing. | | | |
| Casing Materials | 0 | \$00.00/Est | \$00.00 |
| Allowance to purchase casing materials. | | | |
| Base Labor | 0 | \$00.00/Est | \$00.00 |
| All equipment, materials and labor to scribe and install new wood base boards. | | | |
| Base Materials | 0 | \$00.00/Est | \$00.00 |
| Allowance to purchase all Base Materials. | | | |

Subtotal: \$0,000.00

| Appliances | Qty | Cost/Unit | Total |
|---|-----|------------|---------|
| Refrigerator / Freezer | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Refrigerator/Freezer: ZWE23ESNSS (French Door). | | | |
| Dishwasher | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Dishwasher: ZDT985SPNSS. | | | |
| Range | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Range. | | | |
| Wine Cooler | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Wine Cooler. | | | |
| Hood | 0 | \$00.00/Ea | \$00.00 |
| Allowance to purchase Hood. | | | |



| ESTIMATE # | DATE | EXPIRES |
|------------|------------|---------|
| 94 | 09/13/2021 | |

| Appliance Install | Qty | Cost/Unit | Total |
|--|-----|------------|----------|
| Refrigerator / Freezer Install | 0 | \$00.00/Ea | \$450.00 |
| All labor and equipment to install Refrigerator / Freezer. | | | |
| Dishwasher Install | 0 | \$00.00/Ea | \$175.00 |
| All labor and equipment to install Dishwasher: | | | |
| Range Install | 0 | \$00.00/Ea | \$225.00 |
| All labor and equipment to install Range: | | | |
| Wine Cooler Install | 0 | \$00.00/Ea | \$175.00 |
| All labor and equipment needed to install Wine Cooler. | | | |
| Hood Installation | 0 | \$00.00/Ea | \$520.00 |
| All labor and equipment to Install Hood. | | | |
| Appliance Install Materials | 0 | \$00.00/Ea | \$300.00 |
| Allowance to purchase Materials for Appliance Install. | | | |
| Hood Installation Materials | 0 | \$00.00/Ea | \$250.00 |
| Allowance to purchase Materials for Hood Installation: | | | |

Subtotal: \$0,000.00

| Painting | Qty | Cost/Unit | Total |
|-------------------|-----|-------------|---------|
| Interior Painting | 0 | \$00.00/Est | \$00.00 |

All labor, equipment and materials to prep, prime and Paint Kitchen Walls ceiling and trim.

Subtotal: \$0,000.00

General Conditions Qty Cost/Unit Total

All labor, tools, equipment and materials to perform safety meeting, safety communication, job organization, material handling, initial job set-up, final job roll-up, daily set-up, daily roll-up, daily clean-up and final clean-up. As well as all labor, personal protective equipment and disinfecting supplies to perform work in accordance with CDC and Cal/OSHA guidelines and recommendations.

General Conditions 00.00 \$0.00/Est \$00.00

Subtotal: \$0,000.00

| Supervision | Qty | Cost/Unit | Total |
|--|-------|------------|---------|
| All labor and materials to perform supervision of sub-contractors, Architect, personnel and client meetings for the duration of the project. | | | |
| Site Supervision | 00.00 | \$0.00/Est | \$00.00 |



| ESTIMATE # | DATE | EXPIRES |
|------------|------------|---------|
| 94 | 09/13/2021 | |

| Company Profit and Overhead | Qty Cost/Unit | : | Total |
|-----------------------------|-------------------------|----------------------|------------|
| Company Overhead | 00.00 \$0.00/E | st | \$00.00 |
| Company Profit | 00.00 \$0.00/E | st | \$00.00 |
| | S | Subtotal: \$0,000.00 | |
| | Subt | total | \$00.00 |
| | Tax: LA County tax (9.5 | 0%) | \$00.00 |
| | | Total | \$0,000.00 |

| APPROVAL | |
|---------------------------------------|---|
| This Estimate has been accepted on by | _ |
| Signature: | _ |